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ORDER FOR SUPPLIES OR SERVICES (FINAL) PAGE 1 OF 

N65236-13-D-4862 I 0001 2014 Mar 14 I N65236-14-NR-55028 Unrated 
A:- ISSUED BY CODEfN65236 • ADMINISTERED BY COD9 Sll03A 8. DELIVERY FOB 

SPA WAR-Systems Center Lant (CI-IRL) DCMAATLANTA DESTINATION 

li>.O. BOX 190022 2300 LAKE PARK DRIVE, SUITE 300 OTHER 
!North Charleston SC 29419-9022 SMYRNA GA 30080 (See Schedule if other) 

io:- CONTRACTOR CODE!OnsA6 FACIUTYf 10. DELIVER TO FOB POINT BY (Dale) 11. X IF BUSINESS IS 

SCIENTIFIC RESEARCH CORPORATION See Schedule SMALL 

0300 WINDY RIDGE PARKWAYSUlTE 400 SOUTH 12. DISCOUNT TERMS SMALL 

ATLANTA GA 30339 Net 30 Days DISADVANTAGED 

WIDE AREA WORK FLOW WOMEN-0\M\JED 

13. MAIL INVOICES TO THE ADDRESS IN BLOCK 

See Section G 
14. SHIP TO COD9 15. PAYMENTVVILL BE MADE BY COD9 HQ0338 

MARK ALL 

See Section D DFAS Colun1bus Center,South Entitlement Operations PACKAGES AND 
PAPERS WITH 

P.O. Box 182264 IDENTIFICATION 
Columbus OH 43218-2264 NUMBERS IN 

BLOCKS 1 AND 2. 

16. DELIVERY/ This delivery order/cal! ls Issued on another Government agency or!n accordance with and subject to terms and conditions of numbered contract. 
TYPE O<LL x 
OF 

Reference your furnish the following on terms specified herein. ORDER 
PURCHASE ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY 

HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO All OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

SCIENTIFIC RESEARCH Larry Mishoe 
CORPORATION Contracts 1nanager 

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 

h lfthls box Is marked, supplier must sign Acceptance and return !he following number Of cop!es: 

(YYYYMMDD) 

17. ACCOUNTING AND APPROPRIATION DATMOCAL USE 

See Schedule 
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICES 20. QUANTITY 21. UNIT 22. UNIT PRICE 23.AMOUNT 

ORDERED/ 
ACCEPTED' 

See Schedule 

'If quantity accepted by the Govemment is same 124. UNITED STATES OF AMERICA 25. TOTAL $1,971,947.39 las quantity ordered, indicate by X. If different, 
IF,nter actual quanilty accepted below quanilty 26. 
!ordered and endrde. DIFFERENCES 

BY: ls/Cathy B Walton 03/13/2014 
CONTRACTING/ORDERING OFFICER 

27,

1 

QUANTITY IN Cr Ur 2D HAS BEEl I ACCEPTED. AND CONFORMS TO 
INSPECTED RECEIVED THE CONTRACT EXCEPT AS 

NOTED: 
b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

!... MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 128. SHIP NO. 9. D.O. VOUCHER NO. 30. INITIALS I 
I 

PART!AL 32. PAID BY 33.AMOUNTVERIFIED CORRECT FOR 

. TELEPHONE -r- E-MAILADDRESS FINAL 

2!; PAYMENT 34. CHECK NUMBER 
36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. COMPLETE 

a. DATE h SIGNATURE AND TITLE OF CERTIFYING OFFICER PARTIAL 35. BILL OF LADING NO. 

~ 

FULL 

7. RECEIVED AT 18, RECEIVED BY (Print) 139. DATE RECEIVED J4o. TOTAL 
lcoN-TAINERS 

41. SIR ACCOUNT NUMBER 42. SfR VOUCHER NO. 

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE. 
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SECTION B SUPPLIES OR SERVICES AND PRICES 

CLIN - SUPPLIES OR SERVICES 

For Cost Type Items: 

Item PSC Supplies/Services Qty Unit 
------ -----------------

1001 R425 Battlespace 1. 0 LO 
Awareness Support 
Services 
Electronics and 
communications 
services and 
solutions in 
support of 
mission 
capabilities 
within 
Battlespace 
Awareness (BA) 

Portfolio mission 
areas in 
accordance with 
the Contract PWS. 
(OPN) 

100101 R42S CLIN 1001 
Battlespace 
Awareness (Fund 
Type - OTHER) 

100102 R425 CLIN 1001 
Battlespace 
Awareness (Fund 
Type - OTHER) 

100103 R425 CLIN 1001 
Battlespace 
Awareness (Fund 

Type - OTHER) 

100104 R425 CLIN 1001 
Battlespace 
Awareness (Fund 
Type - OTHER) 

1004 R425 Contract Data 1. 0 EA 

Requirements List 
(CDRL) 
In accordance 
with DD 1423, See 
Exhibit A (OPN) 

2001 R425 Battlespace 1. 0 LO 
Awareness Support 

PAGE FINAL 

I of 13 

I 
I 

Est. Cost Fixed Fee CPFF I --------------- --------------- -------------- ' I 
$1,971,947.39 I 

i 

I 
I 
~ 
I 

I I 

I 

I I 
I 

$0.00 $0.00 $0.00 

$2,003,248.59 

(b)(4) (b)(4)

(b)(4) (b)(4)
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Services 
Electronics and 
communications 
services and 
solutions in 
support of 
mission 
capabilities 
within 
Battlespace 
Awareness (BA) 
Portfolio mission 
areas in 
accordance with 
the Contract PWS. 
(Fund Type - TBD) 
Option 

2004 R425 Contract Data 1.0 EA $0.00 $0.00 $0.00 
Requirements List 
(CORL) 
In accordance 
with DD 1423, See 
Exhibit A (Fund 
Type - TBO) 
Option 

3001 R425 Battlespace 1. 0 LO $2,053,493.00 
Awareness Support 
Services 
Electronics and 
communications 
services and 
solutions in 
support of 
mission 
capabilities 
within 
Battlespace 
Awareness (BA) 
Portfolio mission 
areas in 
accordance with 
the Contract PWS. 
(Fund Type - TBO) 
Option 

3004 R425 Contract Data 1. 0 EA $C.OO $0.00 $0.00 
Requirements List 
(CORL) 
In accordance 
with DD 1423, See 
Exhibit A (Fund 
Type - TBO) 
Option 

(b)(4) (b)(4)
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SECTION C DESCRIPTIONS AND SPECIFICATIONS 

PERFORMANCE WORK STATEMENT (PWS) 

SPACE AND NAVAL WARF ARE SYSTEM CENTER, ATLANTIC 

SHORT TITLE: Test and Evaluation (T&E) and In-Service Engineering Activity (!SEA) Distributed Common 
Ground System -Navy (DCGS-N), Intelligence Cany-on Program (!COP), Joint Service Imagery Processing 
System - Navy (JSIPS-N), and the Joint Concentrator Architecture (JCA). 

1.0 PLACE(S) OF PERFORMANCE 

a. Charleston, SC 

b. San Diego, CA 

c. Norfolk, VA 

d. Washington, DC 

c. Suitland, MD 

f Bremerton, WA 

g. Fallon, NV 

h. Naples, Italy 

i. Yokosuka, Japan 

j. Okinawa, Japan 

k. Bahrain 

2.0 REFERENCES 

All references listed in the base contract are required as applicable. In addition, the following 

rferences are required: 

Document Number Document Title 
DoD 5220.22M Industrial Securitv Manual 
DoD Dir 5000.1 Defense Acauisition (for 2'.uidance onlv) 

DoD INST 5000.2 General Policies and Procedures (for l!uidance onlv) 
DoD 5220.22M National Industrial Security Program 

NA VSEA TS9090-31 E Technical Specifications Alterations to Shop's Accomplished by Installation 
Teams 

OPNAVINST 1500.76B Naval Training Systems Requirements, Acquisition, 
and Mana!!ement 

3.0 SPECIFICATIONS 

I 
I 
I 
I 

I 
! 
I 
I 
I 
I 
Ii 
!I 
I ,1 

I 
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All specifications listed in the base contract are required as applicable. 

4.0 SECURITY REQUIREMENTS 

FINAL 

The minimum level of security required for this tasking is Top Secret/ SCI. Contractor's request for visit 

authorization shall be submitted in accordance with DOD 5220.22M (Industrial Security Manual for Safeguarding 
Classified Information) not later than one (I) week prior to visit. Request shall be for\varded via SPAW AR System 
Center, Atlantic P.O. Box 190022 Charleston, SC 29419-6392, Attn: Security Office, for certification of need to 
knovr by the specified COR/DOCOR. Overall, the DD-254 of the basic contract applies. 

5.0 CORDESIGNATION 

The COR for this task order is who can be reached at phone (843) 218- ; e-mail: 
@navy.mil 

6.0 DESCRIPTION OF WORK 

6. l BACKGROUND 

Work under this order will consist of that effort required to support Distributed Common Ground System -Navy 
(DCGS-N), Intelligence Carry-on Program (!COP), Joint Service Imagery Processing System - Navy (JSIPS-N), 
and the Joint Concentrator Architecture (JCA). 

The contractor must possess extensive training and experience in working with multiple aspects of the Distributed 
Co1nmon Ground System-Navy (DCGS-N) system, to include: Exploitation, Enterprise, Joint Concentrator 
Architecture (JCA), and Joint Service Imagery Processing System - Navy (JSIPS-N). 

The contractor will provide trained, experienced on-site and off-site personnel upon Delivery Order award to support 
the DCGS-N system and applicable snb-systems located at SPAWARSYSCEN ATLANTIC, Charleston, SC; 
SPAWARSYSCEN PACIFIC, San Diego, CA; BAE Integration Facility San Diego, CA; Fallon, NV, Yokuska 
and Okinawa, Japan, Bahrain, the National Maritime Intelligence Center (NMIC) Suitland, MD, Washington, DC. 
Work spaces and associated support will be provided by the Government as required or at contractor spaces. 

6.2 SCOPE 

The Contractor is responsible for providing technical assessment and evaluation, program definition, organization, 
and direction including the development of long and short-range plans as directed. This includes the responsibility 
for formulating, guiding, and directing the evaluation approach; and defining and negotiating with activity and 
agency personnel for the necessary resources. In support ofDCGS-N, JSIPS-N, JCA, and ICOP, the Contractor will 
perform the following tasks, based on Assistant Program Manager (APM), Integrated Product Team (IPT) Lead, 
Lead System Engineer (LSE), Software Support Agency (SSA), and In-Service Engineering Agency (!SEA) defined 
priorities. 

6.3 DEFINITIONS 

NIA 

6.4 OBJECTIVES 

Tasking funded with FY14 RDT&E 

6.4.1 Project Manage1nent (WBS 3.1.5 Contract Management) 

[CDRLS: A003, A004, A005] 

6.4.1.1 The Contractor shall provide project, financial, schedule, and contract management to ensure all \York 
conducted within this PWS is planned and executed in a manner that will achieve cost, schedule, and performance 
objectives. The Contractor shall ensure coordination and integration of all functional areas in execution of the 

(b)(6) (b)(6)

(b)(6)
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PWS. The Contractor shall use the Contracting Officer Representative (COR).as the primary point of contact for all 
program activities. The Contractor shall provide status reports, closeout reports, and support Program Management 
Reviews (PMR) as required. 

6.4.2 System DT&E Block 2 (WBS 3.3.1) 

[CDRLS: TOOi, T002, T003, T004, T005, T006, T007] 

6.4.2.1 Site Acceptance Testing (SAT) and System Integration Testing (SIT). The Contractor shall participate 
in Site Acceptance Testing of the DCGS-N systems to include System Integration Testing (SIT) and integration and 
verification testing ofDCGS-N elements to verify that all requirements in segment specifications are met. 

6.4.2.2 Development Test Activities. The Contractor shall pe1form activities and participate in various 
technical meetings as needed to provide oversight to the various Test and Evaluation activities in support of the 
DCGS-N and ICOP Program development. The Contractor shall present technical briefings; participate in Extended 
Staff meetings, Local Configuration Control Boards (LCCBs), Engineering Review Boards (ERBs), ECR meetings, 
SE IPT, Risk Review Boards, and Technical Exchanges; meet with members of the Joint Interoperability Test 
Center (JITC) to coordinate Developmental Testing (DT) and Operational Testing (OT) activities; provide System 
demonstrations; provide updates to the Test and Evaluation Schedule; and participate in Integrated Master Schedule 
Meetings. The Contractor shall report participation in meetings and technical events in the monthly progress report. 

6.4.2.3 Development Test Planning. The Contractor shall perform software test planning in support of the 
development of the DCGS-N and ICOP systems. The Contractor shall develop a Program Analysis and Evaluation 
(PAE) Test Matrix that is independent of the software prime contractor test plans. The software prime contractor 
plan may serve as a source, especially where other formal requirements/design documentation is not available, but 
the PAE test matrix must incorporate as much independent test thought as possible. 

6.4.2.4 Developmental Test Execution and Reporting. The Contractor shall perform software test execution 
testing in accordance with an approved Program Analysis and Evaluation PAE Test Plan in support of the 
development of the DCGS-N and ICOP systems. The Contractor test activities shall include verification and 
validation testing to ascertain satisfaction of system level requirements; end-to-end testing to simulate operational 
usage; integration and verification testing ofDCGS-N elcn1ents to verify that all requirements in segment 
specifications arc met; stress/error testing to determine operational limitations; and backward compatibility 
(regression) testing to verify that pre-existing required functionality has not been altered. 

6.4.2.5 Developmental Test. The contractor shall generate Developmental Test (DT) Test Plans, lead the DT 
activity, and participate in generating the required DT Test Reports. 

6.4.2.6 Evaluation Activities. The contractor shall participate in DCGS-N Increment 1 and ICOP Operational 
Test & Evaluation (OT&E) testing events, Operational Evaluations (OPEV AL), and Integration Testing. The 
Contractor shall provide systems engineering support to the development of preparation materials in support of the 
aforementioned evaluation activities such as test plans and training documentation. The Contractor shall document 
in technical reports products resulting from Contractor systems engineering support. The Contractor shall provide a 
trip reports for patticipation in evaluation activities. 

6.4.2.7 Operational Test Readiness Review. The Contractor shall support the preparation of Operational Test 
Readiness Review (OTRR) and associated briefings. 'fhe Contractor shall attend pre-OTRR and OTRR events 
covered by the scope of this Performance Work Statement (PWS). 

6.4.3 Project Management (WBS 3.1.5 Contract Management) 

[CDRLS: A003, A004, A005] 

6.4.3 .1 The Contractor shall provide project, financial, schedule, and contract management to ensure all work 
conducted within this PWS is planned and executed in a manner that will achieve cost, schedule, and performance 
objectives. The Contractor shall ensure coordination and integration of all functional areas in execution of the 
PWS. The Contractor shall use the Contracting Officer Representative (COR) as the primary point of contact for all 
program activities. The Contractor shall provide status reports, closeout reports, and support Program Management 
Reviews (PMR) as required. 

[ 
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6.4.4 Software Maintenance- Block I FRP, Block I EA ECP, DEN, JCA and JSIPS-N (WBS 4.6.1) 

[CDRLS: TOOi, T002, T003, T004, T005, T006, TOO?] 

6.4.4.1 DCGS-N Increment 1 System Engineering, Software Maintenance, and Test Planning. The Contractor 
shall provide systems engineering support to the sustainn1ent and upgrade of DCGS-N Systems. This task will 
include responding to technical and programmatic data calls related to the DCGS-N system; defining DCGS-N 
baselines and versioning; initiating and conducting studies that examine upgrades and changes to the DCGS-N 
system; initiating and conducting Enterprise Change Requests (ECRs) documenting a needed change to the system; 
and providing support to the testing and life cycle activities required to sustain the system. 

6.4.4.2 Software Test Planning. The Contractor shall perform software test planning in support of Information 
Assurance Vulnerability Alert (IA VA) Acceptance Testing and the DCGS-N syste1n patches. The Contractor shall 
prepare a Program Analysis and Evaluation (P AB) Test Matrix that are independent of the software prime contractor 
test plans. The Contractor shall use the software prime contractor plan as a source, especially where other formal 
requirements/design documentation is not available, however the PAE Test Matrix must incorporate as much 
independent test thought as possible. The Contractor shall provide technical reports. 

6.4.4.3 System Test Planning. In support of System Upgrade and Patch Test and Evaluation, the contractor 
shall perform activities and participate in programmatic/managerial meetings as needed to provide oversight to the 
various Test and Evaluation activities in support of the DCGS-N Program development. 

6.4.4.4 IA VA Management. In support of Information Assurance Vulnerability Alerts (IA VA) Management 
Program the contractor shall, as required participate in the analysis and determination of the impact for 
vulnerabilities and Communication Tasking Orders (CTOs) released by US CYBER COMMAND and Navy Cyber 
Defense Operations Command (NCDOC). The contractor shall coordinate with the client Information Assurance 
Officers (IAO) and System Administrators (SA) to help them ensure proprietary/confidential data and systems are 
protected. The Contractor shall provide Information Assurance support to the Enterprise and Exploitation Systems 
to include scanning, Authority To Operate (ATO) documentation, status updates, IA Software Version Description 
(SVD), load plans, updates to engineering documentation, and meeting support. Contractor shall provide technical 
reports as required. 

6.4.4.5 System Readiness Planning. The Contractor shall provide support to the DCGS-N Family of Systems 
(Exploitation Suite (ES), Enterprise (DEN), JCA, ICOP and JSIPS-N Security Inspections (SI) and Readiness 
Inspection (RI) efforts. The Contractor shall participate in the analysis and determination of the impact, and provide 
assistance in coordinating the remediation of identified vulnerabilities. Contractor shall participate in the 
coordination of establishing Vulnerability Management Sysetem (VMS) accounts, and the review and monitoring of 
subject accounts, to ensure DCGS-N Family of Systems (FoS) remain compliant. 

6.4.5 Help Desk- CASREP Support (WBS 4.7.3) 

[CDRLS: TOOi, T002] 

6.4.5.1 DCGS-N ISEA Help Desk. The Contractor shall provide support to the DCGS-N FoS Program Office 
Help Desk, based at SSC LANT in Charleston SC. As required, provide DCGS-N system, hardware, I3 and GALE 
software, and operational support to DCGS-N Customers 24 hours by 7 days a week. The Contractor shall provide 
the I-Ielp Desk with management reco1nmendations on DCGSwN systems to include hardware, 13, and GALE 
software related issues. The Contractor will participate in software and hardware investigations resulting from issues 
identified in reported trouble calls during the transition period. The Contractor must also provide Technical 
Assistance (TA) reports for all support provided to DCGSwN FoS Help Desk Customers. The Contractor shall 
support program management integration, systems engineering, and testing to resolve system CASREP issues to 
include sending technicians to correct the CASREP that may include CONUS and OCONUS travel to both shore 
and ship sites to support urgent operational requirements. The Contractor shall provide installation support to the 
DCGS-N !SEA for the DCGS-N. The Contractor shall support the addition and movement of DCGS-N 
workstations within the confines of the fielded site. The Contractor shall submit trip reports. The Contractor shall 
support DCGS-N FoS assessments to include sending technicians to shore and afloat sites to conduct Deploying 
Group Systems Integration Testing (DGSIT), Command, Control, Communications, Computers and Combat 
Systems Readiness Assessments (C5RA), Combat Systems Readiness Assessment (CSRA), and Inspection and 
Survey (INSURV) inspections. 

7. GOVERNMENT FURNISHED INFORMATION (GFI) 
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8. GOVERNMENT FURNISHED EQUIPMENT (GFE) 

8.1. GOVERNMENT FURNISHED EQUIPMENT (GFE) 

FINAL 

Government Furnished Property (GFE) includes Property, Plant and Equipment (PP&E) (equipment, 
machine tools, test equipment, etc), Special Test Equipment (STE), and Special Tooling (ST). Unless 
otherwise specified, all GFE"will be provided within 30 days after TO award. 

8.2. GOVERNMENT FURNISHED MATERIAL (GFM) 

9. CONTRACTOR ACQUIRED PROPERTY (CAP) 

9.1. CONTRACTOR ACQUIRED EQUIPMENT (CAE) 

Contractor Acquired Equipment (CAE) includes Property, Plant and Equipment (PP&E) (equipment, 

machine tools, test equipment, etc) purchased by the contractor to support the TO and will be returned 
to the government at the end of the TO. 

9.2 CONTRACTOR ACQUIRED MATERIAL (CAM) 

Contractor Acquired Material (CAM) includes Operating Material and Supplies (OM&S). This includes 
materials purchased by the contractor that will be incorporated into, or attached to a deliverable end 
item or that may be consumed or expended in performing a TO. 

IO.TRAVEL 

For estitnating purposes, it is anticipated that the following transportation requirements may be necessary: 

#Trios #People # Days/Nights From (Location) To (Location) 
4 1 5 Charleston, SC Norfolk, VA 
4 2 10 Charleston, SC San Dief!o, CA 

4 1 5 Charleston, SC Washington DC 
2 I 5 Charleston, SC Suitland, MD 

4 1 5 Charleston, SC Bremerton, WA 

2 I 5 Charleston, SC Fallon, NV 
2 1 10 Charleston, SC Naoles Italv 
2 I IO Charleston, SC Yokosuka Janan 
2 1 10 Charleston, SC Okinawa, Japan 
2 1 IO Charleston, SC Bahrain 

11. TRANSPORTATION OF EQUIPMENT/MATERIAL 

NIA 

12. DATA DELIVERABLES 

The following table lists all required data deliverables (Contract Data Requirements List (CDRL)) applicable to this 
task: 

I 
11 

I 
I 
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T004 
T005 
T006 
T007 
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Deliverable Description 

Task Order Status Reports 

Contract Manpower Quarterly 
Status Reoort 
Task Order Closeout Report 

Conference Agendas/Presentation 
Materials/Minutes/Renorts 
Technical Report-Study Services 
Enl!inecrinl! ChanQ.e Rcauest 

Software Version Descrintion 

Test Plan 
Test Procedures 
Test/Inspection Reporl 

13. SUBCONTACTING REQUIREMENTS 

PAGE 

8 of13 

TO PWS Reference Paragraph 
6.X 

6.4.1, 6.4.3 

6.4.1, 6.4.3 

6.4.1, 6.4.3 

6.4.2, 6.4.4, 6.4.5 

6.4.2, 6.4.4, 6.4.5 
6.4.2, 6.4.4 
6.4.2, 6.4.4 
6.4.2, 6.4.4 
6.4.2, 6.4.4 
6.4.2, 6.4.4 

FINAL 

Due Date(s) 

I 0th working day of 

each month 
Quarterly 

30 days after TO 
comnletion date 
As required 

As required 
As reauired 
As reauired 

As required 
As reauired 
As required 

Subcontracting requirements are in accordance with the basic contract. Note: If a prime contractor 
plans to utilize subcontractor(s) on this Task Order, the prime must revise this TO PWS, replace this 
note with a list of applicable subcontractors in this paragraph, and submit the revised TO PWS with 
their proposal/bid. Per clause 52.244-2, if a subcontractor is proposed that is not approved on the 
basic contract, formal justification and approval is required. 

14. ACCEPTANCE PLAN 

Inspection and acceptance is performed by the COR on all data and non-data deliverables in 
accordance with the Quality Assurance Surveillance Plan (QASP). 

15. OTHER CONDITIONS/REQUIREMENTS 

Work under this order will be don~ during normal working hours when practical. I1o\.vever, due to operational 
requirements, schedules, and the availability of required resources and/or downtime of those resources, extended 
hours including weekend work may be required. Approval from the Contracting Officer Representative (COR) is 
required prior to any extended work week performance. 

The contractor shall possess or be able to attain the following qualifications and/or ce1tifications: 

Project Management Professional certification 

To comply with DoD/DoN directives, Information Assurance Technicians contractors shall 

have both an IA T security certification and one or more Operating System or Computing 

Environment (OS/CE) certification(s). Reference: DoD Manual 8570.01-M (Chg-2), SECNAV 

Manual M-5239.2 and local CSWFIIA WF & IA WIP directives. 

o IA T Level 1/2/3 certification 

o CompTIA Security+ 

o CompTIA Network+ 

o CompTIAA+ 
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o Certified Information Systems Security Professional (CISSP) 

o Certified Information Systems Auditor (CISA) 

16. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 

Attachment 5 

17. OTHER ATTACHMENTS 

Exhibit A- Task Order Contract Data Requirements List (CDRL) Attachment 6 

FINAL 
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SECTION F DELIVERABLES OR PERFORMANCE 

The periods of performance for the following Items arc as follows: 

1001 

1004 

3/14/2014 - 3/13/2015 

3/14/2014 - 3/13/20 l 5 

FINAL 
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, 59110 
PO Box 190022 
North Charleston, SC 29419-9022 

@navy.mil 
843-218-

PAGE 
II ofl3 

252.204-0002 Line Item Specific: Sequential ACRN Order. (SEP 2009) 

FINAL 

The payment office shall make payment in sequential ACRN order within the line item, exhausting all funds in the 
previous ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha; 
Alpha/numeric; numeric/alpha; and numeric/numeric. 

(3) Line item specific: contracting officer specified ACRN order. If there is more than one ACRN within a contract 
line item, (i.e. informational sub-line items contain separate ACRNs), and the contracting officer intends the funds to 
be liquidated in a specified ACRN order, insert the following, including the specified order in the instruction. 

The number of hours estimated for this LOE tasking is In performing the requirements of this order, the 
contraCtor may use any combination of hours from the labor categories approved at the basic contract level, so long 
as the estimated total cost and the funded amount to date for the order is not exceeded and the total number of hours 
provided does not exceed the estimated number of hours by more than 5%. 

LIMITATION OF LIABILITY - INCREMENTAL FUNDING 

This task order is incrementally funded, and the amount currently available is limited to $401,783.25. It is 
estimated that these funds will cover the cost of performance through 13 May 2014. Subject to the provisions of the 
clause entitled, "limitation of funds (far 52.232-22)", of the general provisions of this contract, no legal liability on 
the part of the Government for payment in excess of$401,783.25 shall arise unless additional funds are made 
available and are incorporated as a modification to the task order. The following chart is for clarification: 

NOTE: 

'fhe contractor shall cite on each invoice/voucher, in addition to all other requirements of this contract/order, 
thecontract line item number (CLIN); the contract subline item number (SLIN) and accounting classification 
reference number (ACRN) for the portion, or portions of work being billed as specified in the contract or delivery 
order. For each ACRN on the invoice/voucher, the contractor shall identify the amount being billed against that 
ACRN. 

Accounting Data 

SLINID PR Number Amount 

100101 1300387821 
LLA : 
AA 1741810 M2PQ 252 00039 0 050120 2D 000000 A00002005106 

100102 1300387821 

LLA ' AB 1741319 X707 255 00039 0 050120 2D 000000 A30002005106 

100103 1300387821 
LLA ' AC 1741804 5828 252 00039 0 050120 2D 000000 Al0002005106 

100104 1300387821 

LLA : 

(b)(6)

(b)(6)
(b)(6)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)



CONTRACT NO. 

N65236-13-D-4862 
DELIVERY ORDER NO. 

0007 

AD 1741804 5828 257 00039 0 050120 2D 000000 A2000200 

BASE Funding 401783.25 
Cumulative Funding 401783.25 
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CONTRACT NO. 
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DELIVERY ORDER NO. 

0007 

SECTION J LIST OF ATTACHMENTS 

SubPricingModel 

ProposedSubcontractorChecklist 

Organizational ConflictO fTnterest ( OCI)Part I 

OC!Part 2 

QualityAssuranceSurveilJancePlan (QASP) 

TaskOrderContractDataRequirementsLists(TOCDRLS) 

PrimePricingMode1 

ReferencelnformationSheet(Parts 1 and2) 
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